Attachment 1

Transmittal Letter
RFP No. CWB-PRC 14-01

State of Hawaii

Department of Health

Clean Water Branch

919 Ala Moana Boulevard, Room 301
Honolulu, Hawaii 96814

Dear Mr. Wong:

The undersigned has carefully read and understands the terms and conditions specified in this Request
for Proposals No. CWB-PRC 14-01 and in the General Conditions (Form AG-008 103D General
Conditions), included by reference and made a part hereof and available upon request, and hereby
submits the following offer to perform the work specified herein, all in accordance with the true intent
and meaning thereof.

It is understood and agreed that the State of Hawaii (State) reserves the right to accept or reject any or
all proposals, and to waive any defect in any proposal when in the opinion of the State such rejection or
waiver will be in the best interest of the State.

By submitting this proposal, the applicant understands and agrees that:

1. The applicant shall be responsible for meeting and complying with the terms and conditions in
the RFP;

2. The applicant is submitting the RFP in good faith for the completion of the work for which the
award may be made;

34 The applicant certifies that the application is true and correct to the best of their knowledge;
and

14, Should a Best and Final Offer (BAFO) be necessary, this transmittal letter shall also apply to the

BAFO proposal submitted.

Sincerely,

248,18

pplicant Signature and Date

Makaala Kaaumoana, Executive Director
Hanalei Watershed Hui

POBox 1285 Hanalei, Hawaii 96714
Ph/Fx: 808-826-1985

Cellular: 808-346-5458
hanaleiriver@hawaiian.net
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Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

COVER SHEET

Project Title: Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay
Watershed

Watershed: Hanalei Bay Watershed

Targeted Pollutants: bacteria and nutrients (nitrogen and phosphorus)
Name of Organization: Hanalei Watershed Hui

Contact Person and Title: Maka‘ala Kaaumoana, Executive Director
Mailing Address: P.O. Box 1285, Hanalei, HI 96714

Legal Status of the Organization: Non-profit 501(c)3 corporation
Federal Tax Identification Number: 16-1628674

State Tax Identification Number: W20030114-01

Total Grant Funds Requested: $697,154.29

Total Matching Funds Contributed: $533,173.68 (76 %)

Total Project Cost: $1,230,327.96

Project Duration: 36 Months
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Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

1 Overview

The Hanalei Bay Region is currently targeted by Federal, State, and private efforts for watershed
planning efforts with the goals of reducing loads of land based pollution and improving water quality in
the rivers, estuaries, and bay of the Hanalei Bay Watershed. Established to promote sustainability and
stewardship of the watersheds of Hanalei Bay (Hanalei, Wai‘oli, Waipa, and Waikoko), the Hanalei
Watershed Hui (HWH) plays an essential role in this effort. Funding is being sought from various sources
to plan and implement projects to reduce non-point source (NPS) pollution.

The purpose of this project is to implement priority recommended management solutions described in
the Watershed Management Plan for Hanalei Bay Watersheds (HBWMP) and reduce the transport of
NPS pollutants to the receiving surface and ground waters within the Hanalei Bay Watershed.
Specifically, this project addresses replacing small capacity cesspools (SCC) within the Hanalei Bay
Region with an advanced wastewater system (AWS) manufactured by Envirocycle Group (EC).! The
targeted NPS pollutants include two of the most problematic land-based pollutants in the area, bacteria
and nutrients (nitrogen and phosphorus).

A phased approach is proposed, consisting of an assessment followed by implementation. The
assessment will include: selecting properties with existing SCC, ranking based on water use, verifying
presence and operation of SCC, and securing commitments from interested property owners. The
replacement of SCC and upgrade will be split as follows: at least 80 percent of the total will be on owner
occupied properties and no more than 20 percent will be on Transient Vacation Rental (TVR) properties.
Selected properties will be within 750 feet of a waterbody and will be clustered. Water quality
improvements will be achieved by installing an AWS comprised of a multi chamber treatment system
that utilizes anoxic and aerobic microorganisms, along with biomembrane technology and UV
disinfection, to treat wastewater to the highest possible level. The treated effluent will discharge
nutrients and bacteria into the environment at orders of magnitude less as compared to the disposal by
the SCCs currently in use. In some cases, the treated effluent wastewater may be reused on-site via an
installed irrigation system.

Effectiveness monitoring will be conducted to quantify the reduction in NPS pollutant loading. The
results of the effectiveness monitoring program will be conveyed to community members, Kauai County
government, and the State Department of Health (DOH). Outreach will be conducted during the project
to educate the community about polluted runoff in general, and the benefits of installing upgraded
wastewater treatment practices.

The cost of the assessment, solution designs, and a portion of the infrastructure replacement will be
covered by this project. Property owners will contribute to the replacement cost, and will maintain the
installed units subsequent to implementation.

2 Project Site Description

The Hanalei Bay Watershed is comprised of four subwatersheds that drain into Hanalei Bay and include,
from east to west: Hanalei, Wai‘oli, Waipa and Waikoko Watersheds.? The Hanalei Bay Watershed is
located on the north shore of the Island of Kaua‘i, Hawai‘i, and is part of the Halele‘a moku (district). The

1 The EC products have been tested in accordance with National Sanitary Foundation Standards. The EC products are approved
by the Hawaii Department of Health Wastewater Branch for use in Hawai‘i. The EC AWS provides treatment and effluent quality
that surpasses approved aerobic treatment units (ATUs).

2 The term “Hanalei Bay Watershed” is used to collectively refer to all four subwatersheds.
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watershed drains approximately 32 mi? (83 km?) and ranges in elevation from sea level along the coast
to 5,147 ft (1,569 m). Hanalei Bay is lined with seven miles of shoreline, contains two fringing reefs, and
has an open water body surface area of 16.8 mi? (2.6 km?). Hanalei Stream, Hanalei River Estuary, and
the marine waters of Hanalei Bay are considered impaired for various pollutants (e.g. Enterococcus,
turbidity) on the Clean Water Act’s (CWA) Section 303(d) list of impaired waterbodies. In addition, Total
Maximum Daily Loads (TMDL) were calculated for some of these waterbodies in 2008 and the
implementation of these loads are driven by Hawai‘i’s Polluted Runoff Control Program.?

This project focuses on properties within Hanalei Town, where the land use is classified as Urban per the
State Land Use Districts. The HBWMP describes land conditions and NPS pollutants in detail. Land cover
in the Urban District is mainly low intensity developed and open space developed with some pockets of
medium intensity developed, evergreen forest and grassland. The Urban District contains residential
housing, commercial properties, and small patches of open space. The area borders Hanalei Bay and is in
close proximity to the Hanalei River. Impacts to the watershed in this District include areas covered with
impervious surfaces, generation of a variety of NPS pollutants as part of land uses, and SCC. SCC, which
are used widely in Hanalei, discharge raw sewage into the ground, where disease-causing pathogens and
other contaminants, along with nutrients can pollute groundwater, streams and the ocean. Disposal of
untreated wastewater from the numerous SCC within Hanalei Town occurs in sandy soils with high
hydraulic conductivity, and often directly into the groundwater table, which in many areas is near the
ground surface. Many of the properties with SCC are in close proximity to surface water bodies, both
natural and manmade. As a result, the disposed untreated wastewater pollutes the ground and surface
water, impairing beneficial uses and aquatic ecology, and potentially causing human health problems.

3 Watershed Management Plan Context

The HBWMP, which addresses EPA’s requirements for watershed plans, was completed in 2014.* HWH
has been working in the region since 2000, with a broad goal of assessment and restoration of the
natural, cultural and economic assets of Hanalei. Activities conducted by HWH to reduce NPS pollution
are complimentary to the 319(h) program goals and through concurrent implementation are expected
to have positive cumulative impacts on the quality of water discharged off the watersheds in the Hanalei
Region. HWH has a significant presence in the community and continues to advance relationships with
agencies, landowners, and community members that are essential to implementing management
practices to reduce the generation and delivery of land based pollutants to nearshore waters. As the
organization responsible for guiding the implementation of the HBWMP, HWH will ensure that
implementation activities align with the overall objectives of the plan; facilitate communication with
agencies and landowners for implementation activities; streamline monitoring activities; and coordinate
education and outreach.

The project is located in the Hanalei Bay Watershed. The management practices aimed at replacing
outdated or failing SCC are described in the HBWMP, Volume 2, Section 3.2.1.1. Additional details about
the management practices are included in Appendix C1 (Aerobic Treatment Unit). As indicated in the
HBWMP, Volume 2, this management practice is considered Priority.

3 http://health.hawaii.gov/cwb/site-map/home/integrated-report-and-total-maximum-daily-loads/

4 Sustainable Resources Group Intn’l, Inc. 2012 and 2014. Watershed Management Plan for Hanalei Bay Watersheds (Volumes 1
and 2). Prepared for Hanalei Watershed Hui, Hanalei, HI. http://www.hanaleiwatershedhui.org/project/hanalei-watershed-
based-plan
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4 Scope of Services

This project is scheduled to take 36 months. Major project phases include: Project Management;
Assessment; Siting and Design; Installation; Monitoring; Education and Outreach; and Reporting. The
schedule of activities is detailed in Section 10.

Project Management: A general Scope of Services and Project Timeline have been developed as part of
this proposal. A detailed project schedule, utilizing milestones and tasks, for each of the project
categories will be developed, including responsible organizations and dates. The Project Manager will be
responsible for overall project management, facilitating property owner participation, and will prepare
all subcontractor scopes of works and contract documents.

Assessment: The HBWMP identified properties with SCCs in the Hanalei Bay Watershed based on data
derived from Onsite Wastewater Disposal System (OWDS) database provided by EPA Region 9 Pacific
Southwest. The database was developed by contractors for DOH Wastewater Branch (WWB).® Although
the HBWMP prioritized TVRs with SCC for replacement (due to their likelihood of generating higher
volumes of wastewater than owner-occupied residential units), DOH has requested that grant funds be
spent mainly on owner-occupied units.

The OWDS database will be used as a starting point for identifying potential SCC for replacement (see
Figure). Potential SCC properties will be ranked based on meter readings on the volume of water used
(water use is essentially equivalent to wastewater generated). Ranked properties will be field verified to
ensure that a SCC is present and in use. SRGII will identify properties, field verify current IWS type, and
do a site walk through to check on logistics.

The outreach to property owners with SCC will explain the project, funding (match and owner-required),
and environmental benefits. An informational packet will be distributed to those who are potentially
interested in the project. Community information sessions will be conducted to share information about
the project and to gain interest from as many property owners with SCCs as possible. Follow-up will be
conducted to secure a letter of commitment. HWH has begun this process as part of the proposal
submission and has secured three letters of interest (see attached). HWH has also identified out-of-date
information in the IWS database; some owners whose properties were recorded as having SCC stated
that they had previously closed their SCC and upgraded their wastewater systems. Any updated
information found from discussions with owners will be forwarded to DOH to be used in updating the
OWDS database.

The output for the Assessment will include a summary report that identifies properties for closure of
SCCs and installation of AWS, including letters of commitment from owners. This report will be reviewed
with DOH to secure approval to initialize the second phase. For budgeting purposes, 23 owner-occupied
SCC and 4 TVR SCC are being targeted for replacement. The total number may vary based on final
commitments received and finalized pricing, and will be confirmed with DOH prior to moving forward.
Regardless of the final number of SCC closed and replaced, no more than 20 percent of the total will be
on TVR properties.

5 The types of OWDS were not field verified, thus it is possible some of the OWDS types identified on properties may be
incorrect.

Proposal Submitted In Response To RFP NO. CWB-PRC 14-01 February 2015
Hanalei Watershed Hui 4



Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed
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Once DOH approves the installation plan, HWH will enter into contracts with each property owner and
collect an initial deposit. A site plan for each property will be prepared by a licensed engineer pursuant
to Hawaii Revised Statute (HRS) Chapter 11-62. The site plan will be used to generate construction costs
to close the existing SCC and install the new advanced treatment system, and as part of the submittal
packet to DOH WWB for approval. A project design packet will be provided to each property owner that
will include a map of their property, the unit location, and cost.

Siting, Design, and Installation: The project design packets will be presented to and discussed with the
landowners for their final approval. Each site will require: site assessment; detailed drawings by project
engineer; permit preparation, submittal and approval from DOH WWSB; and installation.

Once target properties are identified and financial cooperation is secured, coordination with engineers
and the company that manufacturers the AWS will begin. The type chosen for this project is an
Envirocycle EC Series. The size of the unit will be chosen based on the number of bedrooms in the
house: three bedrooms = 600 gal; four bedrooms = 800 gal; and five bedrooms = 1000 gal. Each property
will be its own ‘project’, and involve vendors, engineers, and construction contractors. The funding from
this grant will support overall project management to insure that the property owners, vendors,
engineers, and installers are moving expeditiously to develop plans and secure approval from DOH
WWB for each site. Project management will also be responsible for coordination and managing the
complex financial aspects of the project.

The process involved in closing a SCC and upgrading to an AWS will require each individual property
owner to enter into contract with EC and their licensed engineer, as well as the licensed construction
contractor. The project engineer will complete a site assessment and perform a soil percolation test to
determine in-situ soil conditions and other design and submittal requirements pursuant to HRS Ch 11-
62. The design package for each property will be submitted to DOH WWB for review. DOH WWB will
either approve the system as designed or indicate the necessary changes for approval. An approved
system can then be installed by a licensed contractor. For each site, this takes approximately two
months if things go smoothly.

The construction phase includes all tasks to complete installation of the AWS. The HWH as project
manager will identify and recommend an installation contractor to the property owners. The contractor
will install the AWS. SRGII will function as a Construction Manager to facilitate the installs. Warranty and
Operations Maintenance Manuals will be provided by the manufacturer.

Monitoring: Pre and post installation monitoring will be conducted to document the performance of the
AWS and generate estimates of targeted pollutant load reductions (Section 6).

Education and Outreach. Material that summarizes the project and the expected benefits will be
developed to support educational efforts. Activities will be conducted to share this information with
stakeholders (Section 7).

Reporting: Consistent with contract requirements, the following project reporting will be conducted.

1. Inventory and Assessment Report, at the conclusion of Phase 1.
a. One electronic copy and one hard copy.
2. Quarterly Status Reports each January 15, April 15, July 15, and October 15 of each respective
calendar year following receipt of Notice to Proceed until the submittal of the draft Final Report.
a. One electronic copy and two double-sided hard copies in format provided by DOH.
3. Draft Final Report (two months prior to end of contract).
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a. Submit one electronic copy and two hard copies in format provided by DOH.
4. Final Report, incorporating comments made by DOH on the draft Final Report.
a. One electronic copy and three hard copies in format provided by DOH.
b. Signed cover letter stating that all work has been completed and the contract finalized.

5 Anticipated Outcomes
The pollutants to be addressed under this project include: bacteria and nutrients (nitrogen and
phosphorus).

Upgrading SCC to AWS is a priority management practice. Load reduction estimates can be made by
comparing disposal effluent concentrations of TSS and BOD for SCC and standard ATU with the
documented NSF test values of the EC AWS. Table 1 provides values for a single replacement and the
scenario of decommissioning 27 SCC and installing the EC brand AWS. OWDS systems currently in use do
not disinfect the partially treated wastewater before disposing into the environment, meaning they do
not kill or disable bacteria. The AWS unit chosen for this project has been tested and has the lowest
concentration of TSS and BOD of all available ATU individual wastewater systems on the market. It also
comes fitted with UV disinfection, which results in 0 coliform forming units (CFU). The SCC currently in
use do not treat or otherwise remediate microbes in the disposed wastewater. The treated effluent
from the EC unit is of such high quality that a disposal field or conventional leach field is not necessary
to further treat the effluent.

Table 1. SCC Upgrade: Daily Estimated Pollutant Load Reduction

Influent Effluent Load Reduction
WS Type ! # TSS BODs TSS BODs TSS BODs
nits | (mg/l)  (mg/l) (mg/l) (mg/l) (mg/l) % (mgl) %
SCC 1 250 300 250 300 Negligible 0 Negligible 0
ATU 1 250 300 85 100 165 66 200 67
Envirocycle AWS® 1 257 303 4 7 253 98 296 98
SCC 27 6750 8100 6750 8100 Negligible 0 Negligible 0
ATU 27 6750 8100 2295 2700 4455 66 5400 67
Envirocycle AWS 27 6939 8181 108 189 6831 98 7992 98

6 Project Monitoring

Effectiveness monitoring will be conducted to quantify the pollutant load reductions resulting from
closing SCC and upgrading with AWS. Specifically, for at least two project properties (sample sites)
piezometers will be installed. Four ground water samples will be collected from the piezometers both
pre and post SCC closure. Water quality parameters including: BOD; TSS; Total Nitrogen (TN) and its
forms Nitrate (NO3), Nitrite (NO7), and Ammonia (NHs); and Enterrococcus bacteria will be analyzed and
computed. In addition to measuring groundwater quality, the piezometric surface (water level) will be
measured to quantify any effects of the closure and upgrade.

The sampling locations will be selected based on their representativeness of physiographic conditions of
all project properties, and water usage that is approximately the mean usage for all properties.

6 Envirocycle numbers from Babcock, R. et al. 2014. Certification Report: Envirocycle® ECR™-Series Wastewater Treatment
System Under Provisions of NSF/ANSI Standard 40 — 2013 Residential Wastewater Treatment Systems. WRRC-2014-02.
October.
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Monitoring of pre SCC closure will occur as soon as project properties are identified at a frequency to be
determined. Post upgrade monitoring will occur one month post installation of the AWS, and then at a
frequency to be determined so that four samples are collected.

Deliverables. The following deliverables will support the monitoring activities. For each plan/report, one
electronic copy and one hard copy will be submitted. Outreach and educational materials summarizing
results of monitoring data will also be produced for distribution.

e A Monitoring Plan will outline specific tasks and timing associated with monitoring efforts (Draft
and Final, which incorporates DOH comments).

e All monitoring activities and relevant results will be documented in quarterly progress reports.

e All monitoring efforts and results conducted during the project will be summarized as part of the
project’s Final Report.

7 Education and Outreach

Outreach and education is key to conveying the need for, objectives of, and expected benefits of the
project to property owners. It is especially important since property owners are being requested to
upgrade, and assist in paying for, their AWS voluntarily. The following activities are planned to educate
the public about project specific activities along with the overall goal of reducing polluted wastewater.
HWH will ensure that that planned activities are consistent with and complementary to other efforts in
the region as described in the HBWMP, Volume 2, Section 5. In particular, HWH will ensure that the key
themes and messages outlined in the HBWMP are part of the outreach in this project.

Project Information. The project will be included on HWH’s publically accessible webpage, including a
description of the project and pictures. HWH will distribute a synopsis of the project with their email
newsletter. HWH will publicize the project at related environmental events, and include project
information in periodic public presentations. A recorded presentation will be produced and broadcast
on Kauai Public Access television, Ho‘ike, and information about the project with opportunities for
public questions and comments will be discussed on a monthly local radio program produced by HWH.
HWH will provide project information and updates on a prominently located public bulletin board in
Hanalei.

Stakeholder Engagement. The SCC upgrades will be installed on private lands. As part of the
engagement of the landowner, and in order to ensure the management practice is maintained over the
long-term, education will be required. Much of this education will happen informally as part of the
landowner’s participation in the project.

Public Stakeholder Meetings. Two public stakeholder meetings will be held to educate community
individuals, organizations, and relevant Federal, State, and Kauai County agency personnel. The
meetings will be designed to impart knowledge to interested parties about the importance of reducing
NPS pollution and spotlight the SCC upgrade project. These meetings will be scheduled during the
Assessment phase and pre-finalization. They will be held at a community gathering place and will consist
of (1) a presentation on the history of water quality in Hanalei Bay Watershed and efforts to improve it;
(2) SCC replacement project and property owner responsibilities; and (3) information on HWH initiatives
and opportunities to get involved. HWH will facilitate the public meetings.

Press. Two press releases will be issued to inform the community about the project: one towards the
beginning of the project that describes the purpose and planned activities, and one towards the end of
the project that describes the project results. In addition, the public stakeholder meetings will be

Proposal Submitted In Response To RFP NO. CWB-PRC 14-01 February 2015
Hanalei Watershed Hui 8



Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

announced via press releases. HWH will be responsible for drafting and issuing the press releases to The
Garden Island. HWH will work with Hoike Kauai Community Television to broadcast information about
the project to their audiences. HWH will also circulate this information via their website and email lists.

Talk Story. Informal talk story sessions will be conducted opportunistically throughout the project.
Outreach efforts will build on these interactions to support project activities.

Deliverables. The following deliverables will support the outreach and education activities. For each
plan/report, one electronic copy and one hard copy will be submitted.

e An Outreach and Education Plan will outline specific tasks and timing associated with outreach
and education efforts (Draft and Final, which incorporates DOH comments).

e All outreach and education activities will be documented in quarterly progress reports, to
include number and type of events conducted, descriptions, and number of persons
participating.

e All outreach and education efforts conducted during the project will be summarized as part of
the project’s Final Report.

8 Personnel and Partners

Hanalei Watershed Hui is a community based 501(c)3 nonprofit working to restore, protect and preserve
the ecology, cultural resources and sustainable economies of Hanalei. HWH works to coordinate
watershed activities in the region in part by implementing the Watershed Management Plan for Hanalei
Bay Watersheds and the Hanalei to Haena Community Disaster Resilience Plan. HWH maintains a
centrally located office in Hanalei fully equipped with communications and administrative capacity.
www.hanaleiwatershedhui.org

Project Manager: Maka‘ala Kaaumoana, Executive Director, P.O. Box 1285, Hanalei, HI, 96714; 808-826-
1985 (ph/fx); makaala@hawaiian.net

Ms. Kaaumoana was elected to manage the Hanalei Watershed Hui in 1999. Born and educated in
Hawai‘i, Ms. Kaaumoana is committed to open process and community guidance. She has provided
oversight of the organization utilizing collaboration and partnerships to implement the Hanalei
Watershed Action Plan. She and her husband own a residence in Hanalei.

HWH will provide a Project Manager, a Project Administrator, and an Outreach Specialist. The Project
Manager will responsible for: contract management and project coordination. This individual will also
play a key role in using HWH’s local presence to obtain commitments from property owners to
participate in the project, and manage these relationships for the project duration. The Project
Administrator will manage submission of deliverables, including reporting, and be responsible for all
financial transactions (i.e. invoicing, payments to subcontractors and vendors). The Outreach
Coordinator will function as a community liaison and provide support mainly for planned education and
outreach activities.

Project Partners

Sustainable Resources Group Intn’l, Inc. (SRGII) is a Hawaii-based environmental consulting firm
specializing in developing integrated approaches to achieve structural, natural resource, and land
management remedies to reduce impaired watershed functions. SRGII serves public and private sector
needs through research, education, and consulting. SRGIlI has been involved in numerous watershed
management plans and implementation actions. SRGIl was the primary author of the HBWMP, and has
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an on-going technical advisory relationship with the HWH. Role: SRGII will provide technical guidance,
including engineering design; project facilitation; liaison services with Envirocycle; and construction
management services. A letter of support from SRGII, a project partner, is attached. www.srgii.com

Point of Contact: Andy Hood and Kristin Duin, Principals; 808-356-0552; ahood@srgii.com /
kduin@srgii.com

Property Owners. Property owners who have been targeted for SCC replacement, have also expressed
their support for this project as evidenced in the attached letters. The property owners will facilitate
access to their property, interact with the design and installation teams, contribute a portion of funding
for the replacement, and assume ownership and maintenance responsibility for the installed system.

9 Budget

The budget outlines the total cost to complete this project. The requested project funds and match are
an accurate estimate of the effort and resources HWH believes it will require to complete the tasks
outlined in the proposal. Budget has been split into Phase 1 (Assessment) and Phase 2 (Siting, Design &
Installation; Monitoring; and Outreach), with Phase 1 estimated to take six months. Detail has been
included in the descriptions and budget table to show the level of effort (labor, expenses) by phase.

A. Personnel: HWH will be providing a range of services: contract administration and project
coordination, project accounting and billing, project reporting, managing vendor and subcontractor
relationships, and education and outreach. Grant funds are requested to cover the cost of a Project
Manager (5 hrs/wk for 50 wks/yr), Project Administrator (4 hrs/wk for 50 wks/yr), and an Outreach
Specialist (4 hrs/wk for 50 wks/yr).

B. Travel and Training: Project partner SRGII is based on O‘ahu, and travel funds are being requested for
visits to Hanalei to perform activities on-site (see breakdown of travel by phase). Travel funds are also
requested to attend two three-day conferences during the project period to share experiences, lessons
learned, and opportunities with other communities.

Phase 1 Phase 2
Siting, Design o Outreach &
Assessment & Inftallatiin Monitoring Other
Flight 6 10 6 2 24
Car 12 30 12 6 60
Lodging 6 15 6 4 31
Meals 12 30 12 6 60
Parking 12 30 12 6 60
Mileage 240 500 240 0 980

C. Operating Expenses: HWH maintains office space in Hanalei and is requesting support for office space
and communications (phone and internet). Meeting venue space will be provided as match by various
venues in Hanalei as needed. Printing and reproduction costs for flyers, handouts, posters, and reporting
are requested as grant funds. Funds to attend and present at two conferences are requested to cover
registration fees, posters, etc.
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D. Equipment: Envirocycle EC units (600, 800, or 1000 gal) will be purchased as part of this project.
Specific models will be determined by property needs. Property owners will match a portion of the cost
of the unit.”

E. Professional Services: SRGII will play a key technical role in this project as described in Section 8.
Ho‘ike Kauai Community Television will be providing video broadcasts at no cost to HWH, with the value
considered match. A portion of the videographer’s funds are requested as grant funds, while a portion
will be provided as match. HWH uses a contracted Certified Public Accountant to assist with financial
accounting and recordkeeping. Grant funds are requested for this service. Construction includes labor
and equipment costs for a subcontractor to install the AWS, estimated by site. As indicated in Section D,
a portion of the construction contractor costs are requested as grant funds, and a portion will be
provided by the property owner, and considered match funds.

Siting, Outreach &
SRGII Labor Assessment Design & Monitoring
. Other
Installation
Project Manager 24 56 20 40 140
Technical Lead 120 240 80 40 480
Technical Services 40 120 80 80 320

F. Construction Materials and Supplies: Grant funds are being requested to purchase supplies and tools
for field work and monitoring and for lab analysis of soil samples. Grant funds are requested to purchase
a range of project supplies including: clerical supplies; postage; signage; and meeting supplies such as
easel pads and flip charts, maps, and graphics.

G. Other Miscellaneous Expenses: Contract terms require HWH to maintain insurance. HWH maintains
general liability, volunteer, commercial (property, auto), worker’s compensation, directors and officers,
and vehicle insurance. Grant funds are being requested to cover these costs. Grant funds are requested
to cover this Hawaii State GET, which is also calculated on match funds.

7 Match percentage depends on type of property. Owner-occupied properties will receive a 50% match, while TVR
properties will receive a 25% match. This also applies to Construction Contractor services (Section E), with the sum
of these two elements forming the total “cost” of replacement. The total grant funds provided for replacement will
be capped at $15K for owner-occupied properties and $7.5K for TVR properties.
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Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

Project Budget: Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

Hanalei Watershed Hui

Phase 1 Phase 2
Hourly Rate/ Grant Match Total Grant Match
Unit Cost Funds Funds Units Funds Funds Total

Personnel Services
Project Manager $40.00 | hr 150 $6,000.00 $0.00 750 $30,000.00 $0.00 $36,000.00
Project Administrator $35.00 | hr 100 $3,500.00 $0.00 500 $17,500.00 $0.00 $21,000.00
Outreach Specialist $30.00 | hr 50 $1,500.00 $0.00 250 $7,500.00 $0.00 $9,000.00
Total Labor $11,000.00 $0.00 $55,000.00 $0.00 $66,000.00
Volunteers $30.00 | hr 0 $0.00 $0.00 0 $0.00 $0.00 $0.00
Total Other Personnel $0.00 $0.00 $0.00 $0.00 $0.00

Sub-Total Item A $11,000.00 $0.00 $55,000.00 $0.00 $66,000.00
Travel & Training
Airfare (inter-island) $200.00 | rt 6 $1,200.00 $0.00 18 $3,600.00 $0.00 $4,800.00
Car rental / Gas $75.00 | ea 12 $900.00 $0.00 48 $3,600.00 $0.00 $4,500.00
Lodging $150.00 | dy 6 $900.00 $0.00 25 $3,750.00 $0.00 $4,650.00
Meals and Incidentals $40.00 | dy 12 $480.00 $0.00 48 $1,920.00 $0.00 $2,400.00
Airport Parking $15.00 | dy 12 $180.00 $0.00 48 $720.00 $0.00 $900.00
Mileage $0.575 | mi 240 $138.00 $0.00 740 $425.50 $0.00 $563.50

Sub-Total Item B $3,798.00 $0.00 $14,015.50 $0.00 $17,813.50
Operating Expenses
Office / Communications $200.00 | wk 26 $5,200.00 $0.00 130 $26,000.00 $0.00 $31,200.00
Meeting Venue $25.00 | hr 25 $0.00 $625.00 125 $0.00 $3,125.00 $3,750.00
Printing and Reproduction (yearly) $750.00 | Is 0.5 $375.00 $0.00 25 $1,875.00 $0.00 $2,250.00
Conference Expenses $500.00 | ea 0 $0.00 $0.00 1 $500.00 $0.00 $500.00

Sub-Total Item C $5,575.00 $625.00 $28,375.00 $3,125.00 $37,700.00

Proposal Submitted In Response To RFP NO. CWB-PRC 14-01 February 2015
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Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

Phase 1 Phase 2
Hourly Rate/ Total \ Grant Total Grant Match
Unit Cost Units \ Funds Units Funds Funds Total

Equipment
Envirocycle Units (Owner) $26,000.00 | ea 0 $0.00 $0.00 23 $299,000.00 | $299,000.00 | $598,000.00
Envirocycle Units (Investment) $26,000.00 | ea 0 $0.00 $0.00 4 $26,000.00 | $78,000.00 | $104,000.00

Sub-Total Item D $0.00 $0.00 $325,000.00 | $377,000.00 $702,000.00
Professional Services
Technical Services (SRGII) $109,208.40 | Is 0.2 $21,841.68 $0.00 0.8 $87,366.72 $0.00 $109,208.40
Ho'ike Kauai Community Television $1,700.00 | ea 4 $0.00 | $6,800.00 4 $0.00 $6,800.00 $13,600.00
Videographer $500.00 | Is 2 $1,000.00 | $1,000.00 4 $500.00 $500.00 $3,000.00
Certified Public Accountant (yearly) $1,000.00 | Is 0.5 $500.00 $0.00 25 $2,500.00 $0.00 $3,000.00
Construction Contractor (Owner) $8,000.00 | Is 0 $0.00 $0.00 23 $92,000.00 | $92,000.00 | $184,000.00
Construction Contractor (Investment) $8,000.00 | Is 0 $0.00 $0.00 4 $8,000.00 | $24,000.00 $32,000.00

Sub-Total Item E $23,341.68 | $7,800.00 $190,366.72 | $123,300.00 | $344,808.40
Construction Materials & Supplies
Piezometers $1,250.00 | Is 0 $0.00 $0.00 1 $1,250.00 $0.00 $1,250.00
Lab samples (soil and water) $50.00 | Is 0 $0.00 $0.00 16 $800.00 $0.00 $800.00
Supplies (Various / yearly) $2,000.00 | Is 0.5 $1,000.00 $0.00 25 $5,000.00 $0.00 $6,000.00

Sub-Total Item F $1,000.00 $0.00 $7,050.00 $0.00 $8,050.00
Other Misc. Expenses
Insurance (yearly) $1,583.50 | Is 0.5 $791.75 $0.00 2.5 $3,958.75 $0.00 $4,750.50
Hawaii State GET (all items, A-G) 4.166% $1,895.80 $350.99 $25,986.09 | $20,972.69 $49,205.56

Sub-Total Item G $2,687.55 $350.99 $29,944.84 | $20,972.69 $53,956.06
SUB-TOTAL A - G (excluding GET) $45,506.43 $8,425.00 $623,765.97 | $503,425.00 | $1,181,122.40

TOTAL A-G $47,402.23 $8,775.99 $649,752.06 | $524,397.69 | $1,230,327.96
Proposal Submitted In Response To RFP NO. CWB-PRC 14-01 February 2015
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Replacing Small Capacity Cesspools with Advanced Wastewater Systems in Hanalei Bay Watershed

10 Schedule of Activities
The proposed Schedule of Activities, covering a project period of 36 months, is detailed in the Project
Timeline.

Project Timeline

The CONTRACTOR shall accomplish the following activities within the timeline indicated from the date
on the STATE’s NTP. [Note: STATE = DOH]

Timeline | Activity
NTP + 1 month Develop Detailed Project Work Plan
NTP + 1 months Begin Assessment
NTP + 2 months Post Press Release (Project Information)
NTP + 2 months Hold Stakeholder Meeting
NTP + 3 month Submit Draft Monitoring Plan
NTP + 3 months Submit Draft Outreach and Education Plan
NTP + 5 months Submit Final Monitoring Plan
NTP + 5 months Submit Final Outreach and Education Plan
NTP + 6 months Begin Monitoring
NTP + 6 months Complete Assessment
NTP + 6 months Distribute and Discuss Project Design Packages
NTP + 7 months Begin Siting & Design
NTP + 11 months Complete Siting & Design
NTP + 12 months Begin Installation
NTP + 30 months Complete Installation
NTP + 31 months Hold Stakeholder Meeting
NTP + 32 months Post Press Release (Project Information)
NTP + 34 months Complete Monitoring
NTP + 34 months Submit Draft Final Report
NTP + 36 months Submit Final Report

11 Evaluation Criteria / Matrix Table

Preparation of this proposal has included careful review and attention to the stated evaluation criteria.
An overview of the project is found in Section 1, while the project site is described in Section 2.
Relationship of the project to the Watershed Management Plan for Hanalei Bay Watersheds is outlined
in Section 3. Details on the tasks and schedule are provided in Sections 4 and 10. Anticipated outcomes
are summarized in Section 5. Monitoring activities are described in Section 6. Educational activities are
outlined in Section 7. Personnel and partners are described in Section 8. The budget is presented in
Section 9.

Proposal Submitted In Response To RFP NO. CWB-PRC 14-01 February 2015
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February 4, 2015

Mr. Alec Wong, P.E., Chief

State of Hawaii

Department of Health

Clean Water Branch

919 Ala Moana Boulevard, Room 301
Honolulu, HI 96814

RE: Support for proposal: Cesspool Replacement in Hanalei Watershed
Dear Mr. Wong,

Marney K. Morishige supports the above referenced proposal being submitted by the Hanalei
Watershed Hui. The proposed project is compatible with ongoing efforts in the region to utilize
management practices to reduce non-point source pollution and protect the Hanalei Bay region’s
waters.

We understand the objective of the project is to improve the quality of effluent from Individual
Wastewater Systems (IWS) by replacing cesspools with more advanced systems that provide a higher
level of treatment and disposal of effluent. We would like to participate in this project by voluntarily
replacing our cesspool. We will work with the Hui and identified contractors to facilitate access to our
property for siting, design, and installation.

We have been informed that the total cost of the replacement is estimated to be approximately
$30,000. We understand that the State will provide funds to support the replacement in the amount of
$15,000, or half of the total cost, whichever is less. We will be responsible for the balance of the funds
due. Once installed, we will be responsible for the system, including any required maintenance.

By replacing a significant number of cesspools in the Hanalei region, this project has the potential to
measurably decrease the pollutants entering our waterways from residential wastewater disposal
systems. We believe the project is important and are committed to working with the Hui and its
partners to ensure implementation in Hanalei. We fully support these efforts to reduce the generation
and transport of non-point source pollutants. We hope you will consider this proposal favorably.

Yours truly,

5120 Kuhio Highway
Hanalei, HI 96714



January 28, 2015

Mr. Alec Wong, P.E., Chief

State of Hawaii

Department of Health

Clean Water Branch

919 Ala Moana Boulevard, Room 301
Honolulu, HI 96814

RE: Support for proposal: Cesspool Replacement in Hanalei Watershed

Dear Mr. Wong,

|, George K. Costa support the above referenced proposal being submitted by the Hanalei Watershed Hui.
The proposed project is compatible with ongoing efforts in the region to utilize management practices to
reduce non-point source pollution and protect the Hanalei Bay region’s waters.

We understand the objective of the project is to improve the quality of effluent from Individual
Wastewater Systems (IWS) by replacing cesspools with more advanced systems that provide a higher level
of treatment and disposal of effluent. We would like to participate in this project by voluntarily replacing
our cesspool. We will work with the Hui and identified contractors to facilitate access to our property for
siting, design, and installation.

We have been informed that the total cost of the replacement is estimated to be approximately $30,000.
We understand that the State will provide funds to support the replacement in the amount of $15,000,
or half of the total cost, whichever is less. We will be responsible for the balance of the funds due. Once
installed, we will be responsible for the system, including any required maintenance.

By replacing a significant number of cesspools in the Hanalei region, this project has the potential to
measurably decrease the pollutants entering our waterways from residential wastewater disposal
systems. We believe the project is important and are committed to working with the Hui and its partners
to ensure implementation in Hanalei. We fully support these efforts to reduce the generation and
transport of non-point source pollutants. We hope you will consider this proposal favorably.

5243 Weke Road
Hanalei, HI 96714



January 25, 2015

Mr. Alec Wong, P.E., Chief

State of Hawaii

Department of Health

Clean Water Branch

919 Ala Moana Boulevard, Room 301
Honolulu, HI 96814

RE: Support for proposal: Cesspool Replacement in Hanalei Watershed
Dear Mr. Wong,

Douglas and Barbara Andrews support the above referenced proposal being submitted by the Hanalei
Watershed Hui. The proposed project is compatible with ongoing efforts in the region to utilize
management practices to reduce non-point source pollution and protect the Hanalei Bay region’s
waters.

We understand the objective of the project is to improve the quality of effluent from Individual
Wastewater Systems (IWS) by replacing cesspools with more advanced systems that provide a higher
level of treatment and disposal of effluent. We would like to participate in this project by voluntarily
replacing our cesspool. We will work with the Hui and identified contractors to facilitate access to our
property for siting, design, and installation.

We have been informed that the total cost of the replacement is estimated to be approximately
$30,000. We understand that the State will provide funds to support the replacement in the amount of
$7,500, or one fourth of the total cost, whichever is less. We will be responsible for the balance of the
funds due. Once installed, we will be responsible for the system, including any required maintenance.

By replacing a significant number of cesspools in the Hanalei region, this project has the potential to
measurably decrease the pollutants entering our waterways from residential wastewater disposal
systems. We believe the project is important and are committed to working with the Hui and its
partners to ensure implementation in Hanalei. We fully support these efforts to reduce the generation
and transport of non-point source pollutants. We hope you will consider this proposal favorably.

Yours truly,

Douglas Andrews and Barbara Andrews

4420 Aku Rd.
Hanalei, HI
96714

Mailing Address: 1102 Windsor Drive, McKinney, TX 75070
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SUSTAINABLE RESOURCES GROUP INTN'L, INC.
1 February 2015

Mr. Alec Wong, P.E., Chief

State of Hawaii

Department of Health

Clean Water Branch

919 Ala Moana Boulevard, Room 301
Honolulu, HI 96814

RE: Support for Hanalei Watershed Hui proposal: Cesspool Replacement in Hanalei Watershed
Dear Mr. Wong,

Sustainable Resources Group Intn’l, Inc. (SRGII) strongly supports the above referenced proposal
being submitted by Hanalei Watershed Hui (HWH). This project directly supports Hawaii’s local
action strategy to reduce land-based pollutants in an effort to restore coral reef habitat, the
intent of the Total Maximum Daily Loads established for Hanalei, and the recommendations in
the Watershed Management Plan for Hanalei Bay Watershed.

We are committed to working with HWH and its partners to implement this project that replaces
outdated and polluting cesspools with state-of-the-art waste water treatment devices made by
Envirocycle. It is expected that this project will significantly reduce non-point source pollution
entering Hanalei Bay.

We fully support HWH’s efforts to reduce the input of non-point source pollutants into Hanalei
Bay. We hope you will consider this proposal favorably.

Yours truly,

o

Kristin Duin
President

111 Hekili Street, Suite A373
Kailua, HI 96734
Tel/Fax: 808-356-0552 « www.srgii.com
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Tatmary 27, 2015

Mir. Alec Wong, PL.E, Chief

State of Hawaii

Depattment of Health

Cleat Water Branch

919 Ala Moana Boulevward, Room 301
Honolulu, HI fa214

Re: Hanalei Water Ouality Project (Hanalei Watershed Hud)
Dear My Wong,

I am writing to assure and inform you that Ho'ike: Kavai Community Television is committed to part-
netitg with the Hanalei Watershed Hud on this vital project to insure water quality in Hanaled, Fauai

Thete is no more important topic than clean and healthy environments for owr island. Ho'ike is dedi-
cated to supporting and providing our assistanice in this effort.

Ho'ike, as Kavai’s Public, Education and Government A ccess provider, will broadeast any finished
video production related to this project and the Hanalei Watershed Hui on our public cable chatimel
(Chanmel 54 — QOceanic Time Warner Cable). We pledge that a minimam of eight (2) program broad-
cagts will be provided and intend to provide this project with additional airings following the premier
1L

Each airing on broadcast cable television has an approxdmate value of $1,700 per run. We are happy tio
be able to provide at & mininoam $13,600 in exposure and value of in-kind services to the more than
23,000 cahle subscribers on Kanai.

We look forward to this program and the benefits it will bring to our island. Please feelfree to contact

me should you require additional details or information. I can be reached by phone at (208) 246-1536,
email at Jrobertzon@hoike org or wia I3 mail at 4211 Rice Street #103, Likue, Hawaii, P6766

Sincerely,
IS Frbestaon

I3 Robertson
Managing Director


mailto:Jrobertson@hoike.org
mailto:Jrobertson@hoike.org�

Attachment 5

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion B Lower Tier Covered Transactions

This certification is required by the regulations implementing Executive Order 12549, Debarment
Suspension, 7 CFR Part 3017, Section 3017.510: Participant’s Responsibilities. The regulations were
published as Part IV of the January 30, 1989, Federal Register (Pages 4722-4733).

1 The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

Hanalei Watershed Hui Barbara Kaaumoana, Executive Director
Organization Name Name and Title of Authorized
Representative

W February 4, 2015
Slgnature Date

RFP CWB-PRC 14-01



Attachment 5 (Continued)
Instruction for Certification

1. By signing and submitting this form, the prospective lower tier participant is providing the
certification set out on the reverse side in accordance with these instructions.

2. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to
whom this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

4, The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered
transaction,” “participant,” “person,” “primary covered transaction,” “principa proposal,”
and “voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions
and Coverage sections of rules implementing Executive Order 12549. You may contact the
person to which this proposal is submitted for assistance in obtaining a copy of those
regulations.

”n u |II "
’

5. The prospective lower tier participant agrees by submitting this form that should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or
agency or agency with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this form that it will include
this clause titled “Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion B Lower Tier covered Transactions,” without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant
in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the certification is erroneous. A
participant may decide the method and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge
and information of a participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or
debarment.

RFP CWB-PRC 14-01



Attachment 6
Certification Regarding Drug-Free Workplace Requirements

1. By signing and/or submitting this application or grant agreement, the grantee is providing the
certification set out below. This certification is required by regulations implementing the Drug-
Free Workplace Act of 1988, 45 CFR Part 76, Subpart F, published in the May 25, 1990 Federal
Register, that require grantees to certify in maintaining a drug-free workplace.

2. The certification set out below is a material representation of fact upon which reliance is placed
when the agency awards the grant. If it is later determined that the grantee knowingly rendered
a false certification, or otherwise violated the requirements of the Drug-Free Workplace Act, the
agency in addition to any other remedies available to the Federal Government, may take action
authorized under the Drug-Free Workplace Act.

3. For grantees other than individuals, Alternate | applies.
4, For grantees who are individuals, Alternate Il applies.
5. Workplace under grants, for grantees other than individuals, need not be identified on the

certification. If known, they may be identified in the grant application. If the grantee does not
identify the workplaces at the time of application, or upon award, if there is no application, the
grantee must keep the identity of the workplace(s) on file in its office and make the information
available for Federal inspection. Failure to identify all known workplaces constitutes a violation
of the grantees’ drug-free workplace requirements.

6. Workplace identifications must include the actual address of buildings (or parts of buildings) or
other sites where work under the grant takes place. Categorical descriptions may be used (e.g.,
all vehicles of a mass transit authority or state highway department while in operation, state
employees in each Local unemployment office, performers in concert halls or radio studios).

7. If the workplace identified to the agency changes during the performance of the grant, the
grantee shall inform the agency of the change(s), if it previously identified the workplaces in
question (see Paragraph 5).

8. Definitions of terms in the Nonprocurement Suspension and Debarment common rule and Drug-
Free Workplace common rule apply to this certification. Grantees’ attention is called, in
particular, to the following definitions from these rules:

Controlled substance means a controlled substance in Schedules | through V of the Controlled
Substances Act (21 U.S.C. S12) and as further defined by regulation (21 CFR 1308.11 through
1308.15);

Conviction means a finding of guilt (including a plea of note contenders) or imposition of
sentence, or both, by any judicial body charged with the responsibility to determine violations of
the Federal or State criminal drug statutes;

Criminal drug statute means a Federal or Non-Federal criminal statute involving the
manufacture, distribution, dispensing, use, or possession of any controlled substance;

RFP CWB-PRC 14-01



Attachment 6 (Continued)

Employee means the employee of a grantee directly engaged in the performance of work under
a grant, including: (a) All direct charge employees; (b) All indirect charge employees unless their
impact or involvement is insignificant to the performance of the grant; and, (c) Temporary
personnel and consultants who are directly engaged in the performance of work under the grant
and who are on the grantees’ payroll. This definition does not include workers not on the payroll
of the grantee (e.g., volunteers, even if used to meet a matching requirement; consultants or
independent contractors not on the grantees’ payroll; or employees of subrecipients or
subcontractors in covered workplaces).

Alternate | (Grantees Other Than Individuals)
1. The grantee certifies that it will or will continue to provide a drug-free workplace by:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the grantees’
workplace and specifying the actions that will be taken against employees for violation
of such prohibition;

b. Establishing an ongoing drug-free awareness program to inform employees about:

The dangers of drug abuse in the workplace;
The grantees policy of maintaining a drug-free workplace;

Any available drug counseling, rehabilitation, and employee assistance
programs; and

The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

c. Making it a requirement that each employee to be engaged in the performance of the
grant be given a copy of the statement required by Paragraph a.;

d. Notifying the employee in the statement required by Paragraph a. that, as a condition of
employment under the grant, the employee will:

Abide by the terms of the statement; and

Notify the employer in writing of his or her conviction for a violation of a
criminal drug statute occurring in the workplace no later than five calendar days
after such conviction;

e. Notifying the agency in writing, within ten calendar days after receiving notice under
Paragraph d.ii. from an employee or otherwise receiving actual notice of such
conviction. Employers of convicted employees must provide notice, including position
title, to every grant officer or other designee on whose grant activity the convicted
employee was working, unless the Federal agency has designated a central point for the
receipt of such notices. Notice shall include the identification number(s) of each
affected grant;

f. Taking one of the following actions, within 30 calendar days of receiving notice under
Paragraph d.ii., with respect to any employee who is so convicted:

RFP CWB-PRC 14-01



Attachment 6 (Continued)

i Taking appropriate personnel action against such an employee, up to and
including termination, consistent with the requirements of the Rehabilitation
Act of 1973, as amended; or

ii. Requiring such employee to participate satisfactorily in a drug abuse assistance
or rehabilitation program approved for such purposes by a Federal, State, or
local health, law enforcement, or other appropriate agency;

iii. Making a good faith effort to continue to maintain a drug-free workplace
through implementation of Paragraphs a, b, c, d, e, and f.

2 The grantee may insert in the space provided below the site(s) for the performance of work
done in connection with the specific grant:

Place of Performance (Street address, city, country, state, zip code)

Check [ ] if there are workplaces on file that are not identified here.

Alternate Il (Grantees Who Are Individuals)

1. The grantee certifies that, as a condition of the grant, he or she will not engage in the unlawful
manufacture, distribution, dispensing, possession, or use of a controlled substance in
conducting any activity with the grant;

2. If convicted of a criminal drug offense resulting from a violation occurring during the conduct of
any grant activity, he or she will report the conviction, in writing, within 10 calendar days of the
conviction, to every grant officer or other designee, unless the Federal agency designates a
central point for the receipt of such notices. When notice is made to such a central point, it shall
include the identification number(s) of each affected grant.

Hanalei Watershed Hui Barbara Kaaumoana, Executive Director
Organization Name Name and Title of Authorized
Representative
February 4, 2015
ignature Date
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Attachment 7

. _ Certification Regarding Lobbying
Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

No Federal appropriated funds have been paid or will be paid, by or on behalf of th

undersigned, to any person for influencing or attempting to‘inﬂuence an officer o?'
employee of an agency, a Member of Congress. In connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renéwal,

amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form -
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tier (including subcontractors, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $100,000 for each such

failure.
Statement for Loan Guarantees and Loan Insurance
The undersigned states, to the best of his or her knowledge and belief, that:

If any funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this commitment providing for the United States
to insure or guarantee a loan, the undersigned shall complete and submit Standard Form -LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

Submission of this statement is a prerequisite for making or entering into this transaction imposed by
section 1352, title 31, U.S. Code. Any person who fails to file the required statement shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Hanalei Watershed Hui Barbara Kaaumoana, Executive Director
Name and Title of Authorized
Representative

Organization Name

February 4, 2015
ignature Date
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Attachment 8
Certification Regarding Environmental Tobacco Smoke

Public Law 103-227, Part C = Environmental Tobacco Smoke, also known as the Pro-Children Act of 1994
(Act), requires that smoking not be permitted in any portion of any indoor facility owned or leased or
contracted for by an entity and used routinely or regularly for the provision of health, day care,
education, or library services to children under the age of 18, if the services are funded by Federal
programs either directly or through State or local governments, by Federal grant, contract, loan or loan
guarantee. The law does not apply to children’s services provided in private residences, facilities funded
solely by Medicare or Medicaid funds, and portions of facilities used for inpatient drug or alcohol
treatment. Failure to comply with the provisions of the law may result in the imposition of a civil
monetary penalty of up to $1,000 per day and/or the imposition of an administrative compliance order
on the responsible entity.

By signing and submitting this document the applicant/grantee certifies that it will comply with the
requirements of the Act. The applicant/grantee further agrees that is will require the language of this
certification be included in any subawards which subgrantees shall certify accordingly.

Hanalei Watershed Hui Barbara Kaaumoana, Executive Director
Organization Name Name and Title of Authorized
Representative

W February 4, 2015
Signature Date
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